
 

Office of the Wildlife Warden, Jambu Zoo, Jammu 

Expression of Interest (EOI) 

Subject: Consultancy and support to Department of Wildlife Protection, Jambu 

Zoo for Artificial Water Fall. 

The Department of Wildlife Protection, Jammu and Kashmir, establishing a Zoo 
in Jammu. The total area of Jambu Zoo is 229.5 hectare at Co. 4/R Khanpur 
Nagrota Jammu. The visitors can be an important target group for achieving 
the objectives of spreading awareness and education on environment and 
wildlife conservation and sensitizing the public towards protecting and 
conserving the wildlife. The Zoo would serve as added tourist attraction as 
many recreation amities have been proposed in the project. This will give boost 
to overall tourism activities in the state.   
 
 
There is space allocated for Artificial Water Fall at the Jambu Zoo. 

 
The "Expression of Interest" is thus invited from reputed National and 
International Level expert agency/institutions/consultants, having experience 
of similar nature of works, for conceptualizing and developing the Artificial 
Water Fall. 

 
Scope of work  

1. Architectural design, Front elevation of Artificial Water Fall. 
2. Preparation of DPR, inviting Tenders, examination of Bids offered 

recommendation of successful bidder and monitoring of execution & 

post commission performance. 

Methodology & time schedule: 

Phase -1 Data collection and Design  

• Visit the site 

• Collection and collation of various data & information as provided by the 

Department of Wildlife Protection, J&K 

• Suggestion suitable intervention based on inferences drawn. 

The duration of this phase will be approximately 7 days. 

Phase -2 Data collection and Design Concept 



• Based on the inferences drawn and intervention suggested from phase -

1, concept design to be prepared for the items mentioned in the objective 

in the form of visual representations (PPT). 

• Submission of Architectural design and structural drawing to the 

Department of Wildlife Protection, J&K 

• Further detailing of approval Design / Drawing. 

The duration of this phase will be approximately 15 days. 

Phase -3 Submission of Final DPR of identified intervention 

• DPR of identified activities be prepared along with tender documents. 

The duration of this phase will be approximately 15 days. This phase will 

commence only after the formal approval of Phase – 2. 

Phase -4 Project management services for executing of DPR’s 

In the above context, it would be appreciable, if you can send a commercial 

offer by or before  29/04/2017 indicating item wise consultancy charges / fee 

etc (including Taxes, service charges) for taking up the above work. 

:  
 
 
          Sd/- 

Wildlife Warden 
I/C Jambu ZOO 

 

 

 


